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J8  Tucson IAP (ANG) Wastewater Collection 
System 

J8.1  Tucson IAP (ANG) Overview 
Tucson IAP (ANG) is located in the southern part of Tucson, Arizona wedged between Interstates 10 
and 19.  It’s home to the 162nd Fighter Wing whose mission in peacetime is to provide F-16 training 
for Air Force, Air National Guard, Air Force Reserve, and foreign aircrews and in wartime to 
continue combat aircrew training and provide filler forces in direct support of war operations.  The 
base encompasses 94 acres and contains 36 buildings; 35 industrial and 1 administrative with a total 
of approximately 530,000 square feet.  There is no family or transient housing.  The day-to-day base 
population is approximately 1000 personnel; however, one weekend each month the population 
surges to 1600 in response to Air National Guard drills. 

J8.2  Wastewater Collection System Description 

J8.2.1  Wastewater Collection System Fixed Equipment Inventory 
The Tucson IAP (ANG) Wastewater Collection System consists of all appurtenances physically 
connected to the collection system from the point of demarcation defined by the Right of Way.  The 
system may include, but is not limited to, pipelines, manholes, and lift stations.  The actual inventory 
of items sold will be in the bill of sale at the time the system is transferred.  The following description 
and inventory is included to provide the Contractor with a general understanding of the size and 
configuration of the system.  The Government makes no representation that the inventory is accurate.  
The Contractor shall base its proposal on site inspections, information in the technical library, other 
pertinent information, and to a lesser degree the following description and inventory. Under no 
circumstances shall the Contractor be entitled to any service charge adjustments based on the 
accuracy of the following description and inventory. 

Specifically excluded from the Wastewater Collection System privatization are: 

• Oil Water Separators 

• Grease Traps 

J8.2.1.1  Description 
The wastewater collection system at the Tucson IAP (ANG) consists of wastewater gravity piping 
and force main piping and is aided by three internal lift stations on the base.  Wastewater exits the 
base at three separate locations.  The wastewater collection system consists of approximately 4,500 
linear feet of 2 to 6-inch PVC pipe and 2,400 linear feet of 6 to 8-inch vitrified clay pipe.  Pipe depths 
range from 4 to 18 feet (average depth is 12 feet).   There are 10 brick and 9 pre-cast concrete 
manholes ranging from 10 to 12 feet in depth.  Base personnel indicate the current capacity of the 
wastewater collection system is adequate for expected future demand.   

J8.2.1.2  Inventory  
Table 1 provides a general listing of the major Wastewater Collection System fixed assets for the 
Tucson IAP (ANG) Wastewater Collection System included in the sale.  
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TABLE 1 
Fixed Inventory 
Wastewater Utility System Tucson IAP (ANG) 

Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

PVC Pipe     

   - Force Main 2 186 LF 1998 

   - Force Main 2 611 LF 1988 

   - Force Main 4 365 LF 1994 

 4 178 LF 1998 

 4 194 LF 1990 

 6 308 LF 1997 

 6 91 LF 1988 

 6 203 LF 1990 

 6 550 LF 1994 

 8 956 LF 1998 

 8 539 LF 1989 

 8 298 LF 1990 

Vitrified Clay Pipe 6 438 LF 1958 

 8 1965 LF 1958 

Standard Sanitary Sewer Manhole     

   - Brick, 12 Feet Deep  10 EA 1958 

   - Precast, 12 Feet Deep  5 EA 1988 

   - Precast, 12 Feet Deep  2 EA 1989 

   - Precast, 12 Feet Deep  1 EA 1990 

   - Precast, 12 Feet Deep  1 EA 1998 

Wastewater Lift/Pump Station     

   - Lift Station #1, 8x8x16, 2-2hp pumps  1 EA 1994 

   - Lift Station #2, 8x8x16, 2-1.5hp pumps  1 EA 1998 

   - Lift Station #3, 6x6x8, 1-1hp pump  1 EA 1998 

     

     

Pumps     

   - Lift Station #1, duplex submersible, audible 
light and buzzer, automatic controls located in 
Bldg 10 mechanical room, 4-inch force main 

2hp 2 EA 1994 

   - Lift Station #2, duplex, audible light and 
buzzer, automatic controls located on south side of 

1.5hp 2 EA 1998 
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Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

buzzer, automatic controls located on south side of 
Bldg 34, 4-inch force main 

   - Lift Station #3, single, audible light and buzzer, 
automatic controls located in Bldg 28 mechanical 
room, 2-inch force main 

1hp 1 EA 1998 

Notes: 
PVC = Polyvinyl Chloride 
LF = Linear Feet  
EA = Each 
hp = horsepower 
No known warning/tracer tape used 

    

 

J8.2.2  Wastewater Collection System Non-Fixed Equipment and 
Specialized Tools 

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools. 

TABLE 2 
Spare Parts 
Wastewater Collection System Tucson IAP (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Wastewater Collection System Tucson IAP (ANG) 

Description Quantity Location Maker 

None    

 

J8.2.3  Wastewater Collection System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Wastewater Collection System Tucson IAP (ANG) 

Item Description Remarks 

Sanitary Sewer Master Plan, dated Mar 1986, revised Jul 1994 No AutoCAD drawings are available 
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J8.3  Specific Service Requirements 
The service requirements for the Tucson IAP (ANG) Wastewater Collection System are as defined in 
the Section C Description/Specifications/Work Statement. 

J8.4  Current Service Arrangement 

• Current Provider: Pima County Wastewater Management 

• Average Annual Usage: 13,667 kgals 

• Maximum Monthly Use:  1,370 kgals 

• Minimum Monthly Use:  591 kgals 

J8.5  Secondary Metering 
None 

J8.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow information) 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer.  Outage reports shall be submitted by the 25th of each month for the previous month.  
Outage reports shall be submitted to the person identified at time of contract award. 

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit an 
Infiltration and Inflow report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each month for 
the previous month.  System efficiency reports shall be submitted to the person identified at time 
of contract award. 

J8.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3 Utility Service Requirement, the following projects have been implemented by 
the Government for managing and monitoring I&I:  None 

J8.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Tucson IAP 
(ANG) boundaries.   
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J8.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Tucson IAP (ANG) Wastewater Collection 
System. 

J8.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 5 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 5 
Service Connections and Disconnections 
Wastewater Collection System Tucson IAP (ANG) 

Location  Description 

Lift Station #1 The wastewater contractor will be responsible for completely removing the Lift Station 
#1 electrical controls and appurtenances from the mechanical room in Bldg 10 and 
relocating them adjacent to Lift Station #1.  

Lift Station #3 The wastewater contractor will be responsible for completely removing the Lift Station 
#3 electrical controls and appurtenances from the mechanical room in Bldg 28 and 
relocating them to the north face of Bldg 28.   

J8.11  Government Recognized System Deficiencies 
Table 6 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Tucson IAP (ANG) Wastewater Collection System.  If the utility system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be recovered  through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB. 

TABLE 6 
System Deficiencies 
Wastewater Collection System Tucson IAP (ANG) 

Project Location  Project Description 

None  

 


